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Notice @

Help

identification
Reference Number:

Request ID:
Date First Offered 09/22/2016
Title: Emergency Roof Repairs, Fox Developmental Center, Dwight, 1.
Agency Reference 321-060-048
Number:
Agency: CDB - Capital Development Board
Purchasing Agency: CDB - Capital Development Board
Purchasing Agency SPO:; Ken Morris
Status: Published
Overview

Description and Specifi
Over the last 3 yrs., roofs on Administrative and treatment buildings at the Fox Developmental
Center have continued to deteriorate. The deterioration has progressed to the point that rainwater
has caused damage to the building's interior and exterior porch plaster ceilings and portions of
structural terra cotta columns have collapsed. In order to ensure the safety of staff and visitors,
and to protect against further loss or damage and disruption in critical State services, an
Emergency Procurement to repair these roofs has been declared.

Key Information

Notice Type: . Emergency Procurement

Published: 09/23/2016

Notice Expiration Date: 10/07/2016

Emergency Justification: Over the last 3 yrs., roofs on Administrative and treatment

buildings at the Fox Developmental Center have continued to
deteriorate. The deterioration has progressed to the point that
rainwater has caused damage to the building's interior and
exterior porch plaster ceilings and portions of structural terra
cotta columns have collapsed. In order to ensure the safety of
staff and visitors, and to protect against further loss or damage
and disruption in critical State services, an Emergency

Procurement to repair these roofs has been declared.
Accordance with Admin Rule: Danger to public health/safety, Ensure integrity of state records,
T ’ Minimize serious disruption to critical state services that affect health,
safety, or collection of substantial state revenues

Profassional & Artistic: No
Small Business Set-Aside: No

Does this solicitation contain a No
BEP or DBE requirement?:

Does this solicitation contain a No
Veteran requirement?:
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Relevant Category: Facilities

Total Amount of Award: $893,000.00 (Totai Dollar Value Only/includes Any Renewal Options)
Estimated/Actual Value These are estimated costs for Architectural and Construction
Description:

services to design and replace 22,628 sq. ft. of roofing on two
buildings to include porches and connecting corridors. Estimate
also includes repairs to structural terra cotta columns in those
affected areas. The Farmsworth Group, Inc. of Bloomington, I1.
has been selected to provide Architectural services, abbreviated
specifications, and structural evaluations of the broken pieces of
terra cotta. They were chosen based from their in-house
experience, proximity to the site location, and positive
performance on past State projects.

Length of [nitial Term: 3 :

Contract Begin Date: 09/22/2016

Contract End Date: 12/22/2016

Renewal Terms: g
Bidder{s)

Number of Responding Bidders:
Number of Unsuccessful Bidders: 0
Total Number Awarded:; 1

Listing of All Bidders/Offerors Considered But Not Selected:

N/A
Source Selection: N/A
Vendor(s) Selected _ o
Vendor Name Amount of Award BEP Goal % DBE Goal %
Farnsworth Group. Inc, ~ $250,000.00 0% 0%

Name: g
Street Address: 401 So. Spring St.
City: Springfield
State: IL
Zip Code; 62706
Phone; 217-836-0185
Fax Number: 217-558-1399
EMzil Address: gerald.burlingham@illinois.gov
Class Code . o
Class Codes:
NIGP Code o N
NIGP Commadity/Service - 210 00 TIES AND ANCHORS AND OTHER MASONRY
Code: WALL - All

770 00 ROOFING MATERIALS AND SUPPLIES - All

http:/fwww.purchase.state.il.us/ipb/IlinoisBID.nsf/All/6£83af22d0de048¢8625803700531...  9/23/2016
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Attachments

To download file(s), click on filename(s} located below. Not all Notices will have files to download.

File Attachments: « Farnsworth Group NOA 9.22.16.0df (58306 Bytes)

+ Fox Developmeant Emergency Affidavit 321-0680-048
(382216.PDF (137184 Bytes)
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NOTICE OF AWARD
OF EMERGENCY CONTRACT

PROJECT NO.: _321-060-048 BULLETIN NO.:

PROJECT LOCATION: Fox Developmental Center

VENDOR; Farnsworth Group Inc. (28414)
NATURE OF EMERGENCY:

The Fox Developmental Center has experienced numerous leaks as a resuit of a faited roofing system. The maintenance
staff has made numerous attempts at short term repairs to keep rain water from entering the building but the
roofs continue to deteriorate causing interior da mage to the building causing the displacement of residents and
closure of rooms. The exterior porches have been closed as & result of the plaster ceilings coming loose creating
a safety concern for residents and staff. A portion of the front entrance decorative terra cotta has fallen off the
building and ma intena nce staff has built a protective covered walkway to protect staff and visitors entering the
building. Repairs are needed immediately in order to prevent further damage to the building, to minimize serious
disruption in critical state services and to protect against the threat to public safety.

AUTHOGORIZED START DATE: September 22, 2016 AUTHORIZATION ENDS: December 20, 2016
SCOPE OF EMERGENCY SERVICES:

The scope of work provides for replacing approximately 22,628 square feet of roofing on two buildings, including
porches and connecting corridors and the replacement and repairs of missing terra cotta. The work includes new
reflective membrane, high R-value insulation, flashings, trim and any necessary accessories. The A/E will prepare an
architectural and structural evaluation of the broken pieces of the terra cotta, as well as its back up masonry and
structural supports. The final report will include the determining root causes of the cracking with costs of repairs,
preparing repair drawings and specification. The work could also include making repairs to the damaged facade.

SPECIAL CONDITIONS OR LIMITATIONS:

Services provided under this procurement should not exceed $250,000.00 without prior authorization from the Capital
Development Board in consuitation with the Chief Procurement Office.

INCORPORATED DOCUMENTS:
March 2009 Design and Construction Manual & Supplement

March 20089 Standard Documents for Construction & Supplement

WAS AUTHOQRIZATION TQ PROCEED VERBALLY GIVEN?
NO _x__ Receipt of this signed Notice authorizes the Vendor to begin work.

YES __ Who authorized the work, when, under what conditions or limitations, and for what scope:
AN

Capital Development Board CPO/SPO- COB

Date: c\( &'A\i [N Date: 2.2 S ([

v
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EMERGENCY PURCHASE AFFIDAVIT
Reference # 321-060-048

Chigtf Procurement Officer (CPO) making a procurement under mmors Pracurement Code (30 ILCS 500/20-30) shall file affidavit with Procurement Policy
Board and Auditor General within 10 days,

Agency: _Capitat Development Board Division:

Address: 401 South Spring Street

Clly: Springfigld State: L Zip: 62706

Vendor#t: Farnsworth Group, Inc.

Address: 2709 McGraw Drive

City: Bloomington . State:. 1L Zip: 61704

Stete of lllinois )
' 188
Counly of Sangamon

1, Gus Behnke béing duly swom, selemnly swear and affirm that | am Chigf Fiscal Offiger.

| have authorized the emergency procurement in accordance with standards as established by law and rule in fulfiliment of the emergency purchase
affidavit provisions of lllinois Precurement Cods [30 ILCS 500/20-30] as follows.

4 Involving threat to public health or public safety

B Immediate expenditure is necessary for repairs to Siate properiy fo protect against furiner loss of ar damage

<] To pravent of minimize serious disruption in critical State sewvices that affect healih, safety, or collection of substantial Staie revenues.
[1  Toinsure integrily of State records

0  Quick purchase & provided by Section 20-30 {d) of the Illinois Procurement Code

The conditions and circumstances requiring this emergency purchass, including reason for selection of the particular coniractor are:

The Fox Developmental Center has experienced numerous leaks as a result of a falled roofing systemn. The mainienance staff has made several
ajtempts at shori term repairs to keep rain_water from entering the building but the roofs continue o deleriorate ceusing interior damace to the
bullding and the displacement of residents and closure of rooms. The exterior porches have been closed as a resull of the plaster ceilings coming
loose creating a saiely concem jor residents and staff. A porfion of the front entrance decaralive terra cotta_has fallen ofi the building and
maintenance staff has built & protective covered walkway o prolect staff and visitors entering the building, Repairs are needed immediately in order to
prevent further damage to the-building. {o minimize sefious disruption in crifical stale sewvices and 1o orotect against the threaf to public safety.

Vendar #1_has heen selscted to provide an abbreviated specification and observation of consfruction for replacing approximately 22 628 sguare feet of
roofing on two buildings. including porches and connecting_corrdors_and_the replacement and repairs of missing teria cottz. The work includes new
reflective membrane, high R-value insulafion. flashings, trim and any necessary accessorles. Vendor #1 will prepare an_architectural and_structural
evaluation of the broken pieces of the terra colta, as well as its back uo masonry and structural supoorts. The final report will include the determining root
causes of the crapking with costs of repairs, repair drawings and specificafion. The work could also include making repairs to the damaged fagade.
Vendor #1 was chosen because of their experience, proximity to the site logation and positive performance on pricr CDB projects.

Considering the time frames needed for the negotiation and execution of an A/E contract. design and standard bidding procedures, repairs at the Fox
Developmental Center under the existing processes would likely not begin for several manths, For this reason, emergency purchases are necessary io
ensure fhe safety of the public, prevent further loss of or damage io the facility and to minimize serious dismuption in critical State sernvizes.

Vendor #1 Expected Start Date: 09/22/2016 Exﬁected End Date: 12/20/2016

Extension of previous emergency purchase: [1 Yes or No

Tarm of emergency procurement shall not exceed 90 days. Contract may be extended beyond 90 days if GPO defermines additional fime Is necessary;
hewever, prior fo execution of extension, CPQ must hold a public hearing and provide writien description.

Vendor #1 Amount of this expenditure is; $ [ Actual or $ 25000000 X *Estimated

*When only an estimate of costis availabls, the actual cost shall be reported immediately after it Is determined.

! am duly authorized to make this affidavit. | know and understand the conients of this affidavit and all stalements harein are true and corract. This
affidavit is made pursuant to and in fulfilment of the requirements of lliinais Procurement Code [30 ILGS 500/20-30].



’ JWW/

Signature of Afffant

Subsgribed and sworn before me this 213 L day of S c.eig:mk: ) 2016

x : -
E Notary Public

OFFICIAL SEAL
R

: X
ISTOPHER R. MILES, My Commission expires:
Notary }?ut_)llc State of lllincis

Section 20-30

(a} Conditions for use. In accordance with standards set by rule, a purchasing agency may make emergency procurements without competitive sealed
bidding ar prior nolice when there exisis a threat fo public héalih or public safety, or when immediate expenditure is necessary for repairs to State properly
in order to protect agains! further loss of or damage io Stale propery, to prevent or minimize serious disruption in critical Stale senvices that affec! healih,
safely, or collection of substanfial State revenues, or to ensure the integrity of State records; provided, however, that the {erm of the tem of the
emergency purchase shall be limited to the time reasonably needed for a competitive procurement, not fo exceed 90 days. A contract may be extended
beyond 90 days if the chief procurement officer delermines additional time s necessary and that the contract scope and duration are limited to the
emergency. Prior to the execution of the extension, the chief procurement officar must hold a public hearing and provide written justification for all
emergency contrasts. Members of the public may present testimony. Emergency procurements shall be made with as much competiiion as is practicable
under the circumstances. A written description of the basis for the emergeney and reasons for the seleciion of the parlicular contractor shall be includad in
the confract file.

{b) Notice. Nofice of all emergeney procurements shall be provided to the Procurement Policy Board and published in the online electronic Bullefin no
later than 3 business days after the contract is awarded. Nofice of inient fo extend an emargency coniract shall be provided 1o the Prosuremant Policy
Board and published in the anline electronic Bulletin at least 14 days before the public hearing. Nofice shall includs at least a description of the need for
the emergency purchase, the coniraclor, and if applicable, the date, time and location of the public hearing. A copy of this notice and all docurments
provided at the hearing shall be included in the subsequent Procurement Bulletin. Before the next appropriate volume of the illinois Procurement Bulletin,
the purchasing agency shall publish in the llincis Procurement Bulletin a copy of each written description and reasons and the total cost of each
emeigency procurement made during the previous month. When only an estimate of the total cost is known at the fime of publication, the estimate shall
be identified as an estimale and published. When the actual total cost is determined, it shall also be published in fike manner before the 10th day of the
next succeeding month.

(c) Affidavits. A chief procurement officer making a procurement under this Section shall file affidavits with the Procurement Policy Board and the Audito:
General within 10 days after the procurement seiting forth the amount expended, the name of the contractor involved, and the conditions and
gircumsiances requiring the smergency procurement. When only an estimate of the cost is available within 10 days after the procurement, the actual cost
shall be reported immediately after it is defermined. At the'end of each fiscal quarter, the Auditer General shall file with the Legislative Audit Commission
and the Governor a complate listing of all emergency procurements reperted during that fiscal quarter. The Legislafive Audit Commission shall review the
emergency procurements so reporied and, in its annual reports, advise the General Assembly of procurements that appear to consntute an abuse of this
Section.

(d) Quick purchases. The chief procurement officer may promulgate rules exiending the circumstances by which a purchesing agency may make
purchases under ihis Section, including but not limited to the procurement of items available at a discount for a limited period of ims. {Source: P.A.
90-572, &ff. date - See Sec. 99-5.)

For continuation f necessary: - Reference # ____ 321-060-048




Emergency Memorandum

To: Capital Programs

Capital Development Board

From: Russell Schaefer, DHS Capital Programs Manager FL‘
Date: September 20, 2016
Subject: Fox Building 1 & 2 Roof Replacement Emergency

The Department of Human Services is requesting that the Capital Development Board take action to
procure, on an emergency basis, one or more contacts to address an emergency need of the State.

This situation meets the following condition{s} for use as set forth in 30 ILCS 500/20-30;

X There exists a threat to public health or public safety.

X Immediate expenditure is necessary for repairs to State property in order to protect

against further loss or damage.

It Is necessary to prevent or minimize serious disruption in critical State services that
affect health, safety, or the collection of substantial state revenues.

It is necessary to insure the integrity of State records,

Specific justification for the emergency conditions listed above is as follows:

Threat to public health and Safety, immediate expenditure is necessary for repalrs to State property to
pratect against further loss of or damage, to prevent or minimize serious disruption in critical State
services that affect health, safety, or collection of substantial State revenues.

Please describe the emergency, Attach additional sheets as needed.

See attached letier from DHS Secretary Dimas,

DHS has requested these roof replacements through the State capital process for at least 3 years and no
Capital Bill was passed during that time. The Fox maintenance staff have made numerous repairs to
keep rain water from entering the building but the roofs continue to deteriorate and they have ran out
of options for more repairs. We are declaring the emergency at this time because every rain is causing
more interior damage to the building to the point where we have moved staff and resident programing
and closed rooms, The exterior porches have plaster ceilings that are coming loose and we have closed



in fear of falling on our residents and staff. A portion of the front entrance decorative terra cotta has
fallen office the building and the Fox maintenance staff has built a proteciive covered walkway to
protect staff and visitors entering the building. The Fox Center is a historic building with the Historic
Preservation Agency and the roof needs replaced to protect its historic status.

{ am Russel! Schaefer, Capital Programs Manager for the Department of Human Services.

We understand that CDB will coordinate with its CPO who will make all oppropriate postings to the
Procurement Bulletin ond will file all necessary affidavits and updates with the Auditor General.



